| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 429 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 71, 930. 40 RQUTE : 44
CALL CRDER : 429 CONTRACT ID : M-25189-A COUNTI ES : RUSH
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 08/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON URBAN PROIECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1364963 ERBER & M LLI GAN CONSTR  CO. $ 61, 580. 50 100. 0000%
2 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 64, 583. 38 104. 8763%
3 35-1991044 JOHNSON COVPANY, | NC. $ 69, 299. 18 112. 5342%
4 35-2064912 B & P CONSTRUCTI ON $ 80, 955. 38 131. 4626%
5  35-1045880 VI TZEL CONSTRUCTI ON CO $ 84, 331. 00 136. 9443%
6 35-1817574 YARDBERRY LANDSCAPE $ 84, 569. 70 137. 3319%
7 35-1609544 SCHUTT- LOCKABI LL CO $ 88, 237. 10 143. 2874%
8  35-1917625 M LESTONE CONTRACTCRS, L. P. $ 88, 500. 00 143. 7143%
9  35-0918397 RIETH RI LEY CONSTRUCTI ON $ 88, 675. 50 143. 9993%
10 35-1315965 FOX CONTRACTORS $ 99, 222. 12 161. 1258%
11  35-1912582 EDSAM CONSTRUCTI ON, | NC. $  118,892.35 193. 0681%
| (1) 35-1364963 | (2) 35-0999231 | (3) 35-1991044
| ERBER & M LLI GAN CONSTR  CO. | HUNT PAVI NG COMPANY, INC. | JOHNSON COVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e et e e e e e o e e e e e e m e e e et e e e e e e e e e e e o e meeeoaon
SECTION 0001  SMALL STRUCTURE REPLACEMENT
I I |
0001 105- 06790 4.000 MOS | 800. 00000 3200. 00| 1575. 00000 6300. 00| 1250. 00000 5000. 00
FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUMP| 1750. 00000 1750. 00| 1680. 00000 1680. 00| 4000. 00000 4000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP| 3000. 00000 3000. 00| 3450. 00000 3450. 00| 5580. 36000 5580. 36
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 51330 LUMP| 5000. 00000 5000. 00| 1377. 95000 1377. 95| 4120. 00000 4120. 00
PRESENT STRUCTURE, REMOVE | |
0005 203- 02070 15.000 n8 | 12. 00000 180. 00| 29. 63000 444. 45| 40. 00000 600. 00
BORROW | |
0006 303- 60012 45.500 My | 20. 00000 910. 00| 29. 68000 1350. 44| 30. 00000 1365. 00
AGGREGATE, 2 | | |
0007 303- 94433 89.000 n8 | 27. 50000 2447. 50| 35. 71000 3178. 19| 39. 00000 3471. 00
AGGREGATE, 12 | | |
0008 305- 05204 76.100 My | 100. 00000 7610. 00| 105. 00000 7990. 50| 80. 00000 6088. 00
HVA FOR PATCHI NG | | |
0009 616- 02320 83.000 n2 | 3. 00000 249. 00| 6. 13000 508. 79| 5. 00000 415. 00
GEOTEXTI LES | | |
0010 621- 06570 40.000 n8 | 30. 00000 1200. 00| 59. 49000 2379. 60| 42.00000 1680. 00

TCP SA L | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 429 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 71, 930. 40 ROUTE : 44
CALL ORDER . 429 CONTRACT ID : M-25189-A COUNTI ES : RUSH
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-0999231 | (3) 35-1991044
| ERBER & M LLI GAN CONSTR. CO. | HUNT PAVI NG COVPANY, | NC. | JOHNSON COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0011 621-06574 85.000 n2 | 10. 00000 850. 00| 9. 29000 789. 65| 23. 00000 1955. 00
SODDI NG | | |
0012 714-03437 44.300 n2 | 350. 00000 15505. 00| 351. 33000 15563. 92| 315. 00000 13954. 50
W NGWALL, PRECAST, REI NFORCED CONCRETE | | |
0013 714-99348 12.800 m | 960. 00000 12288. 00| 1041. 85000 13335. 68| 850. 00000 10880. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1500 nm x 900 nm | | |
0014 801-04308 4.000 EACH 100. 00000 400. 00| 73. 50000 294. 00| 110. 00000 440. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0015 801- 06605 8.000 EACH 60. 00000 480. 00| 42. 00000 336. 00| 55. 00000 440. 00
BARRI CADE, |11A | | |
0016 801- 06606 8.000 EACH 60. 00000 480. 00| 42. 00000 336. 00| 63. 00000 504. 00
BARRI CADE, |11B | | |
0017 801- 06625 38.000 EACH 50. 00000 1900. 00] 47. 25000 1795. 50| 76. 00000 2888. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0018 801- 06640 12. 000 EACH 100. 00000 1200. 00| 78. 75000 945. 00| 65. 00000 780. 00
CONSTRUCTI ON SI GN, A | | |
0019 801-06775 LUWP| 2500. 00000 2500. 00| 1757. 77000 1757. 77| 4500. 00000 4500. 00
MAI NTAI NI NG TRAFFI C | | |
0020 804-06770 4.000 EACH 25. 00000 100. 00] 25. 00000 100. 00| 100. 00000 400. 00
DELI NEATOR PCST | | [
0021 808-06712 3.100 m | 10. 00000 31. 00| 20. 24000 62. 74| 7.20000 22.32
LINE, PAINT, BROKEN, YELLON 100 mm | | [
0022 808-06713 30.000 m | 10. 00000 300. 00| 20. 24000 607. 20| 7.20000 216. 00
LINE, PAINT, SOLID, WA TE, 100 mm | | |
SECTI ON TOTALS | $ 61, 580. 50| $ 64, 583. 38| $ 69, 299. 18
CONTRACT TOTALS | $ 61, 580. 50| $ 64, 583. 38| $ 69, 299. 18




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 429 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 71, 930. 40 ROUTE : 44
CALL ORDER . 429 CONTRACT ID : M-25189-A COUNTI ES : RUSH
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-2064912 | (5) 35-1045880 | (6) 35-1817574
| B & P CONSTRUCTI ON | WEI TZEL CONSTRUCTI ON CO | YARDBERRY LANDSCAPE
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 SMALL STRUCTURE REPLACENMENT
I I |
0001 105-06790 4.000 M | 725. 00000 2900. 00| 1060. 00000 4240. 00| 1700. 00000 6800. 00
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUWP| 2900. 00000 2900. 00| 4400. 00000 4400. 00| 1800. 00000 1800. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUMP| 10025. 00000 10025. 00| 6845. 00000 6845. 00| 3400. 00000 3400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-51330 LUWP| 9280. 00000 9280. 00| 4200. 00000 4200. 00| 3500. 00000 3500. 00
PRESENT STRUCTURE, REMOVE | | |
0005 203-02070 15.000 n8 | 29. 00000 435. 00| 70. 00000 1050. 00| 45, 00000 675. 00
BORROW | | |
0006 303-60012 45.500 My | 17. 50000 796. 25| 28. 00000 1274. 00| 24. 00000 1092. 00
AGGREGATE, 2 | | |
0007 303-94433 89.000 nB8 | 29. 00000 2581. 00| 44, 00000 3916. 00| 30. 00000 2670. 00
AGCREGATE, 12 | | [
0008 305- 05204 76.100 My | 108. 00000 8218. 80| 57. 00000 4337. 70| 90. 00000 6849. 00
HVA FOR PATCHI NG | | [
0009 616- 02320 83.000 n2 | 4. 00000 332. 00| 6. 00000 498. 00| 4. 00000 332.00
GEOTEXTI LES | | [
0010 621-06570 40.000 nB8 | 24. 00000 960. 00| 60. 00000 2400. 00| 35. 00000 1400. 00
TOP SO L | [ [
0011 621-06574 85.000 n2 | 20. 00000 1700. 00| 28. 00000 2380. 00| 15. 00000 1275. 00
SODDI NG | | |
0012 714-03437 44,300 n2 | 392. 00000 17365. 60| 438. 00000 19403. 40| 500. 00000 22150. 00
W NGMLL, PRECAST, REI NFORCED CONCRETE | | |
0013 714-99348 12.800 m | 1371. 00000 17548. 80| 1290. 00000 16512. 00| 1906. 25000 24400. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 1500 mm x 900 nm | | |
0014 801-04308 4,000 EACH 148. 40000 593. 60| 176. 00000 704. 00| 115. 00000 460. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0015 801- 06605 8.000 EACH 42. 40000 339. 20| 50. 00000 400. 00| 57. 00000 456. 00
BARRI CADE, |11A | | |
0016 801- 06606 8.000 EACH 47. 70000 381. 60| 56. 00000 448. 00| 69. 00000 552. 00
BARRI CADE, |11B | | |
0017 801- 06625 38.000 EACH 61. 48000 2336. 24| 73. 00000 2774. 00| 86. 00000 3268. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0018 801- 06640 12.000 EACH 53. 00000 636. 00| 63. 00000 756. 00| 69. 00000 828. 00
CONSTRUCTI ON SI GN, A | | |
0019 801-06775 LUVP| 1000. 00000 1000. 00| 6660. 00000 6660. 00| 2000. 00000 2000. 00

MAI NTAI NI NG TRAFFI C |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PACGE : 429 -4

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 71, 930. 40 ROUTE : 44
CALL ORDER . 429 CONTRACT ID : M-25189-A COUNTI ES : RUSH
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-2064912 | (5) 35-1045880 | (6) 35-1817574
| B & P CONSTRUCTI ON | WEI TZEL CONSTRUCTI ON CO | YARDBERRY LANDSCAPE
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 804-06770 4.000 EACH 25. 00000 100. 00| 126. 00000 504. 00| 25. 00000 100. 00
DELI NEATOR PCST | | |
0021 808-06712 3.100 m | 15. 90000 49. 29| 19. 00000 58. 90| 17. 00000 52.70
LI NE, PAI NT, BROKEN, YELLOW 100 mm | |
0022 808-06713 30.000 m | 15. 90000 477. 00| 19. 00000 570. 00| 17. 00000 510. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
SECTI ON TOTALS | $ 80, 955. 38| $ 84, 331. 00| $ 84, 569. 70
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaeaaaao

CONTRACT TOTALS | $ 80, 955. 38| $ 84, 331. 00| $ 84, 569. 70




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 429 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 71, 930. 40 ROUTE : 44
CALL ORDER . 429 CONTRACT ID : M-25189-A COUNTI ES : RUSH
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1609544 | (8) 35-1917625 | (9) 35-0918397
| SCHUTT- LOOKABI LL CO | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

I |
0001 105-06790 4.000 M3S | 1000. 00000 4000. 00| 1200. 00000 4800. 00| 2450. 00000 9800. 00

FIELD OFFICE, 27.9 n2 | | [

0002 105- 06845 LUVP| 100. 00000 100. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP| 4400. 00000 4400. 00| 4400. 00000 4400. 00| 4400. 00000 4400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 202- 51330 LUMP|  16380. 00000 16380. 00| 3800. 00000 3800.00]  12500. 00000 12500. 00
PRESENT STRUCTURE, REMOVE | |

0005 203- 02070 15.000 n8 | 50. 00000 750. 00| 50. 00000 750. 00| 45. 00000 675. 00
BORROW | |

0006 303- 60012 45.500 My | 35. 00000 1592. 50| 40. 00000 1820. 00| 35. 00000 1592. 50
AGGREGATE, 2 | |

0007 303- 94433 89.000 n8 | 50. 50000 4494. 50| 75. 00000 6675. 00| 35. 00000 3115. 00
AGGREGATE, 12 | | |

0008 305- 05204 76.100 My | 114. 00000 8675. 40| 100. 00000 7610. 00 95. 00000 7229. 50
HVA FOR PATCHI NG | |

0009 616- 02320 83.000 n2 | 2.00000 166. 00| 3. 50000 290. 50| 5. 00000 415. 00
GEOTEXTI LES | | |

0010 621- 06570 40.000 n8 | 21. 00000 840. 00| 45. 00000 1800. 00| 30. 00000 1200. 00
TOP SO L | | |

0011 621- 06574 85.000 n2 | 10. 08000 856. 80| 7. 00000 595. 00| 10. 00000 850. 00
SODDI NG | | |

0012 714- 03437 44.300 n2 | 519. 00000 22991. 70| 600. 00000 26580. 00| 605. 00000 26801. 50
W NGMLL, PRECAST, REI NFORCED CONCRETE | |

0013 714- 99348 12.800 m | 1400. 00000 17920. 00| 1500. 00000 19200. 00| 976. 00000 12492. 80

CULVERT, PRECAST BOX, REI NFORCED | [ |
CONCRETE, 1500 mm x 900 nm | | |

0014 801- 04308 4.000 EACH 80. 00000 320. 00| 75. 00000 300. 00| 79. 00000 316. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0015 801- 06605 8.000 EACH 46. 00000 368. 00| 45. 00000 360. 00| 45. 00000 360. 00
BARRI CADE, I11A | | |

0016 801- 06606 8.000 EACH 46. 00000 368. 00| 45. 00000 360. 00| 45. 00000 360. 00
BARRI CADE, 111B | | |

0017 801- 06625 38.000 EACH 51. 00000 1938. 00| 50. 00000 1900. 00| 55. 00000 2090. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0018 801- 06640 12.000 EACH| 86. 00000 1032. 00| 80. 00000 960. 00| 85. 00000 1020. 00
CONSTRUCTI ON SIGN, A | | |

0019 801- 06775 LUWP| 200. 00000 200. 00| 3525. 50000 3525. 50| 610. 00000 610. 00

MAI NTAI NI NG TRAFFI C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PACGE : 429 -6

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 71, 930. 40 ROUTE : 44
CALL ORDER . 429 CONTRACT ID : M-25189-A COUNTI ES : RUSH
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1609544 | (8) 35-1917625 | (9) 35-0918397
| SCHUTT- LOOKABI LL CO | M LESTONE CONTRACTORS, L.P. | RIETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 804- 06770 4.000 EACH 29. 00000 116. 00| 28. 00000 112. 00| 30. 00000 120. 00
DELI NEATOR PCST | | |
0021 808-06712 3.100 m | 22.00000 68. 20| 20. 00000 62. 00| 22. 00000 68. 20
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0022 808-06713 30.000 m | 22. 00000 660. 00| 20. 00000 600. 00| 22.00000 660. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
SECTI ON TOTALS | $ 88, 237. 10| $ 88, 500. 00| $ 88, 675. 50
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaeaaaao

CONTRACT TOTALS | $ 88, 237. 10| $ 88, 500. 00| $ 88, 675. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 429 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 71, 930. 40 ROUTE : 44
CALL ORDER . 429 CONTRACT ID : M-25189-A COUNTI ES : RUSH
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (10) 35- 1315965 | (11) 35-1912582 |
| FOX CONTRACTORS | EDSAM CONSTRUCTI ON, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 SMALL STRUCTURE REPLACENMENT
I I |
0001 105-06790 4.000 MG | 1500. 00000 6000. 00| 1210. 00000 4840. 00
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUWP| 1680. 00000 1680. 00| 6300. 00000 6300. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 5797. 00000 5797. 00| 18200. 00000 18200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-51330 LUWP| 6276. 00000 6276. 00| 12700. 00000 12700. 00
PRESENT STRUCTURE, REMOVE | | [
0005 203-02070 15.000 nB8 | 280. 00000 4200. 00| 55. 00000 825. 00
BORROW | | |
0006 303-60012 45.500 My | 40. 58000 1846. 39| 29. 70000 1351. 35
AGGREGATE, 2 | | |
0007 303-94433 89.000 nB8 | 35. 66000 3173. 74| 63. 80000 5678. 20
AGCGREGATE, 12 | | [
0008 305- 05204 76.100 My | 105. 00000 7990. 50| 143. 00000 10882. 30
HMVA FOR PATCHI NG | | [
0009 616- 02320 83.000 n2 | 3. 78000 313. 74| 2. 20000 182. 60
GEOTEXTI LES | | [
0010 621-06570 40.000 nB | 108. 83000 4353. 20| 47. 30000 1892. 00
TOP SO L [ | [
0011 621-06574 85.000 n2 | 9. 29000 789. 65| 13. 20000 1122. 00
SODDI NG | | |
0012 714-03437 44,300 n2 | 386. 97000 17142. 77| 539. 00000 23877.70
W NGMLL, PRECAST, REI NFORCED CONCRETE | | |
0013 714-99348 12.800 m | 2664. 50000 34105. 60| 1650. 00000 21120. 00|
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 1500 mm x 900 nm | | |
0014 801-04308 4,000 EACH 147. 00000 588. 00| 77.00000 308. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0015 801- 06605 8.000 EACH 42. 00000 336. 00| 44. 00000 352. 00
BARRI CADE, |11A | | |
0016 801- 06606 8.000 EACH 47. 25000 378. 00| 44. 00000 352. 00|
BARRI CADE, |11B | | |
0017 801- 06625 38.000 EACH 60. 90000 2314. 20| 49. 50000 1881. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0018 801- 06640 12.000 EACH 52. 50000 630. 00| 82. 50000 990. 00
CONSTRUCTI ON SI GN, A | | [
0019 801-06775 LUWP| 386. 00000 386. 00| 5200. 00000 5200. 00

MAI NTAI NI NG TRAFFI C |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 429 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 71, 930. 40 ROUTE : 44
CALL ORDER . 429 CONTRACT ID : M-25189-A COUNTI ES : RUSH
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (10) 35- 1315965 | (11) 35-1912582 |
| FOX CONTRACTORS | EDSAM CONSTRUCTI ON, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 804-06770 4.000 EACH 100. 00000 400. 00| 27. 50000 110. 00|
DELI NEATOR PCST | | |
0021 808-06712 3.100 m | 15. 75000 48. 83| 22.00000 68. 20|
LINE, PAINT, BROKEN, YELLON 100 mm [ | [
0022 808-06713 30.000 m | 15. 75000 472. 50| 22. 00000 660. 00|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
SECTI ON TOTALS | $ 99, 222. 12| $ 118, 892. 35|
------------------------------------------ e m o m m e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e eeeeaea—ean
CONTRACT TOTALS | $ 99, 222. 12| $ 118, 892. 35|




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER . 433
LETTI NG DATE : 04/24/01 10:00 AM
CONTRACT DESCRI PTI ON :

SET- AS| DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

35, 36, 67
HENRY

DATE : 05/02/01
PAGE : 433 -1

DELAWARE

1 35-1817574 YARDBERRY LANDSCAPE
2 35-1526557 M DWEST MOLE, | NC
3 35-2067519 NATURAL CONSTRUCTI ON RESCQURCE, LLC

RQUTE :
CONTRACT ID: M-25191-A COUNTI ES
DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
RURAL PRQIECT( S)
$
$
$

294, 856. 00
319, 777.00
338, 151. 92

100. 0000%
108. 4519%
114. 6837%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 435 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 89, 289. 81 ROUTE : 38
CALL ORDER . 435 CONTRACT ID : M-25192-A COUNTI ES : HENRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME 45 CALENDAR DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME Bl D LOW Bl D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 56, 332. 30 100. 0000%
2 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 59, 252. 46 105. 1838%
3 35-1364963 ERBER & M LLI GAN CONSTR  CQ $ 64, 285. 00 114. 1174%
4 35-2064912 B & P CONSTRUCTI ON $ 66, 355. 82 117. 7935%
5  35-1991044 JOHNSON COVPANY, | NC. $ 69, 224. 11 122. 8852%
6  35-1817574 YARDBERRY LANDSCAPE $ 70, 351. 70 124. 8869%
7 35-1139301 E & B PAVING |NC $ 74, 200. 00 131. 7183%
8 351385672 FORCE CONSTRUCTI ON $ 77, 148. 18 136. 9519%
9 351045880 VI TZEL CONSTRUCTI ON CO $ 79, 445. 20 141. 0295%
10 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 81, 997. 20 145. 5598%
11 35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 82, 580. 00 146. 5944%
12 35-1609544 SCHUTT- LOCKABI LL CO $ 82, 650. 16 146. 7189%
13 35-1315965 FOX CONTRACTCRS $ 106, 869.75 189. 7130%
14 35-1912582 EDSAM CONSTRUCTI ON, | NC. $  112,111.74 199. 0185%
| (1) 35-1917625 | (2) 35-0999231 | (3) 35-1364963

| M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COMPANY, INC. | ERBER & M LLI GAN CONSTR CO.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTION 0001  SMALL STRUCTURE REPLACEMENT

[ I |
0001 105-06845 LUWP| 1000. 00000 1000. 00| 1890. 00000 1890. 00| 2000. 00000 2000. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 110- 01001 LUMP| 2750. 00000 2750. 00| 2900. 00000 2900. 00| 3000. 00000 3000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0003 202- 51330 LUMP| 3250. 00000 3250. 00| 1377. 95000 1377. 95| 8000. 00000 8000. 00
PRESENT STRUCTURE, REMOVE | |

0004 203- 02070 15.000 n8 | 18. 00000 270. 00| 39. 35000 590. 25| 24. 00000 360. 00
BORROW | |

0005 303- 60012 51.000 My | 30. 00000 1530. 00| 28. 63000 1460. 13| 20. 00000 1020. 00
AGGREGATE, 2 | | |

0006 303- 94433 95.000 n8 | 48. 00000 4560. 00| 33. 77000 3208. 15| 28. 00000 2660. 00
AGGREGATE, 12 | | |

0007 305- 05204 83.200 My | 79. 50000 6614. 40| 83. 48000 6945. 54| 100. 00000 8320. 00
HVA FOR PATCHI NG | | |

0008 616- 02320 102.000 n2 | 2. 20000 224. 40| 6. 13000 625. 26| 3.00000 306. 00
GEOTEXTI LES | | |

0009 621- 06570 33.800 n8 | 28. 00000 946. 40| 59. 49000 2010. 76| 30. 00000 1014. 00

TCP SA L | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 435 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 89, 289. 81 ROUTE : 38
CALL ORDER . 435 CONTRACT ID : M-25192-A COUNTI ES : HENRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0999231 | (3) 35-1364963

| M LESTONE CONTRACTCORS, L.P. | HUNT PAVI NG COVPANY, | NC. | ERBER & M LLI GAN CONSTR.  CO.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0010 621- 06574 101.000 n2 | 20. 50000 2070. 50| 13. 39000 1352. 39 10. 00000 1010. 00
SODDI NG | | |
0011 714- 03437 44.300 n2 | 257. 00000 11385. 10| 351. 33000 15563. 92| 350. 00000 15505. 00
W NGMLL, PRECAST, REI NFORCED CONCRETE | |
0012 714- 99348 14.300 m | 1175. 00000 16802. 50| 1041. 85000 14898. 46| 1000. 00000 14300. 00

CULVERT, PRECAST BOX, REl NFORCED | | I
CONCRETE, 1500 nm x 900 mm | | |

0013 801- 04308 4.000 EACH 105. 00000 420. 00| 99. 75000 399. 00| 100. 00000 400. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0014 801- 06605 8.000 EACH 52. 00000 416. 00| 57. 75000 462. 00| 75. 00000 600. 00
BARRI CADE, I11A | | |

0015 801- 06606 8.000 EACH 63. 00000 504. 00| 57. 75000 462. 00| 75. 00000 600. 00
BARRI CADE, |11B | | |

0016 801- 06625 23.000 EACH 89. 00000 2047. 00| 42. 00000 966. 00| 50. 00000 1150. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0017 801- 06640 12.000 EACH 58. 00000 696. 00| 57. 75000 693. 00| 75. 00000 900. 00
CONSTRUCTI ON SIGN, A | | |

0018 801- 06775 LUMP| 500. 00000 500. 00| 2682. 77000 2682. 77| 2500. 00000 2500. 00
MAI NTAI NI NG TRAFFI C | | |

0019 804- 06770 4.000 EACH 25. 00000 100. 00| 26. 25000 105. 00| 25. 00000 100. 00
DELI NEATOR POST | | |

0020 808- 06713 30.000 m | 4. 60000 138. 00| 12. 22000 366. 60| 10. 00000 300. 00
LINE, PAINT, SOLID, VH TE, 100 nm | | |

0021 808- 06714 24.000 m | 4. 50000 108. 00| 12. 22000 293. 28| 10. 00000 240. 00
LINE, PAINT, SOLID, YELLOW 100 mm | | |

SECTI ON TOTALS | $ 56, 332. 30| $ 59, 252. 46| $ 64, 285. 00
------------------------------------------ o m o m e e e e e m e e e e e m e e e e e e et o e e e e e e e e e e e e memeeeoao-n

CONTRACT TOTALS | $ 56, 332. 30| $ 59, 252. 46| $ 64, 285. 00
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ENG NEER S ESTI MATE: $ 89, 289. 81 ROUTE : 38
CALL ORDER . 435 CONTRACT ID : M-25192-A COUNTI ES : HENRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-2064912 | (5) 35-1991044 | (6) 35-1817574
| B & P CONSTRUCTI ON | JOHNSON COVPANY, | NC. | YARDBERRY LANDSCAPE
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

[
0001 105-06845 LUWP| 1000. 00000 1000. 00| 5000. 00000 5000. 00| 2500. 00000 2500. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 110- 01001 LUMP| 6575. 00000 6575. 00| 6022. 28000 6022. 28| 3500. 00000 3500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0003 202- 51330 LUMP| 4500. 00000 4500. 00| 4000. 00000 4000. 00| 3600. 00000 3600. 00
PRESENT STRUCTURE, REMOVE | |

0004 203- 02070 15.000 n8 | 30. 00000 450. 00| 40. 00000 600. 00| 50. 00000 750. 00
BORROW | |

0005 303- 60012 51.000 My | 17. 50000 892. 50| 30. 00000 1530. 00| 35. 00000 1785. 00
AGGREGATE, 2 | |

0006 303- 94433 95.000 n8 | 29. 00000 2755. 00| 34. 05000 3234. 75 37. 00000 3515. 00
AGGREGATE, 12 | | |

0007 305- 05204 83.200 My | 84. 27000 7011. 26| 80. 00000 6656. 00| 85. 00000 7072. 00
HVA FOR PATCHI NG | |

0008 616- 02320 102.000 n2 | 4.00000 408. 00| 4. 50000 459. 00| 4.00000 408. 00
GEOTEXTI LES | | |

0009 621- 06570 33.800 n8 | 24. 00000 811. 20| 45. 00000 1521. 00| 48. 00000 1622. 40
TOP SO L | | |

0010 621- 06574 101.000 n2 | 15. 00000 1515. 00| 50. 00000 5050. 00| 7.00000 707. 00
SODDI NG | | |

0011 714- 03437 44.300 n2 | 355. 53000 15749. 98| 299. 25000 13256. 78| 500. 00000 22150. 00
W NGMLL, PRECAST, REI NFORCED CONCRETE | |

0012 714- 99348 14.300 m | 1247. 00000 17832. 10| 850. 00000 12155. 00| 1125. 00000 16087. 50

CULVERT, PRECAST BOX, REI NFORCED | [ |
CONCRETE, 1500 nmm x 900 nm | | |

0013 801- 04308 4.000 EACH 154. 44000 617. 76| 120. 00000 480. 00| 115. 00000 460. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0014 801- 06605 8.000 EACH 58. 32000 466. 56| 65. 00000 520. 00| 57. 00000 456. 00
BARRI CADE, I11A | | |

0015 801- 06606 8.000 EACH 68. 04000 544, 32| 72. 50000 580. 00| 69. 00000 552. 00
BARRI CADE, 111B | | |

0016 801- 06625 23.000 EACH 72. 36000 1664. 28| 89. 50000 2058. 50| 86. 00000 1978. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0017 801- 06640 12.000 EACH 74. 52000 894. 24| 60. 00000 720. 00| 69. 00000 828. 00
CONSTRUCTI ON SIGN, A | | |

0018 801-06775 LUMP| 2000. 00000 2000. 00| 5000. 00000 5000. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C | | |

0019 804- 06770 4.000 EACH 25. 00000 100. 00| 25. 00000 100. 00| 25. 00000 100. 00

DELI NEATOR POST | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 89, 289. 81 ROUTE : 38
CALL ORDER . 435 CONTRACT ID : M-25192-A COUNTI ES : HENRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-2064912 | (5) 35-1991044 | (6) 35-1817574
| B & P CONSTRUCTI ON | JOHNSON COVPANY, | NC. | YARDBERRY LANDSCAPE
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 808-06713 30.000 m | 10. 53000 315. 90| 5. 20000 156. 00| 5. 20000 156. 00
LINE, PAINT, SOLID, WHITE, 100 nm | |
0021 808-06714 24.000 m | 10. 53000 252. 72| 5. 20000 124. 80| 5. 20000 124. 80
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 66, 355. 82| $ 69, 224. 11| $ 70, 351. 70
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaeaaaao

CONTRACT TOTALS | $ 66, 355. 82| $ 69, 224. 11 $ 70, 351. 70
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ENG NEER S ESTI MATE: $ 89, 289. 81 ROUTE : 38
CALL ORDER . 435 CONTRACT ID : M-25192-A COUNTI ES : HENRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1139301 | (8) 35-1385672 | (9) 35-1045880
|E & B PAVING | NC. | FORCE CONSTRUCTI ON | VEI TZEL CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

[ I |
0001 105-06845 LUWP| 1500. 00000 1500. 00| 3000. 00000 3000. 00| 4400. 00000 4400. 00

CONSTRUCTI ON ENGI NEERI NG | |

0002 110- 01001 LUMP| 2587. 16000 2587. 16 5002. 00000 5002. 00| 6800. 00000 6800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0003 202-51330 LUMP| 8067. 39000 8067.39]  11072. 00000 11072. 00| 4200. 00000 4200. 00
PRESENT STRUCTURE, REMOVE | |

0004 203- 02070 15.000 n8 | 42. 66000 639. 90| 91. 10000 1366. 50| 69. 00000 1035. 00
BORROW | |

0005 303- 60012 51.000 My | 24. 17000 1232. 67| 42. 50000 2167. 50| 27. 00000 1377.00
AGGREGATE, 2 | |

0006 303- 94433 95.000 n8 | 61. 25000 5818. 75| 60. 72000 5768. 40| 43.00000 4085. 00
AGGREGATE, 12 | | |

0007 305- 05204 83.200 My | 112. 76000 9381. 63| 95. 00000 7904. 00| 56. 00000 4659. 20
HVA FOR PATCHI NG | |

0008 616- 02320 102.000 n2 | 4. 27000 435, 54| 2. 43000 247. 86 6. 00000 612. 00
GEOTEXTI LES | | |

0009 621- 06570 33.800 n8 | 52. 17000 1763. 35| 66. 11000 2234. 52| 60. 00000 2028. 00
TOP SO L | | |

0010 621- 06574 101.000 n2 | 18. 75000 1893. 75| 22. 02000 2224. 02| 23. 00000 2323.00
SODDI NG | | |

0011 714- 03437 44.300 n2 | 400. 41000 17738. 16| 307. 40000 13617. 82| 400. 00000 17720. 00
W NGMLL, PRECAST, REI NFORCED CONCRETE |

0012 714- 99348 14.300 m | 1232. 66000 17627. 04 1024. 81000 14654. 78| 1250. 00000 17875. 00

CULVERT, PRECAST BOX, REI NFORCED | [ |
CONCRETE, 1500 nmm x 900 nm | | |

0013 801- 04308 4.000 EACH 110. 00000 440. 00| 95. 00000 380. 00| 125. 00000 500. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0014 801- 06605 8.000 EACH 60. 00000 480. 00| 55. 00000 440. 00| 63. 00000 504. 00
BARRI CADE, I11A | | |

0015 801- 06606 8.000 EACH 70. 00000 560. 00| 55. 00000 440. 00| 75. 00000 600. 00
BARRI CADE, 111B | | |

0016 801- 06625 23.000 EACH 55. 00000 1265. 00| 40. 00000 920. 00| 105. 00000 2415. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0017 801- 06640 12.000 EACH| 60. 00000 720. 00| 55. 00000 660. 00| 69. 00000 828. 00
CONSTRUCTI ON SIGN, A | | |

0018 801- 06775 LUMP| 1321. 10000 1321. 10| 4250. 18000 4250. 18| 6660. 00000 6660. 00
MAI NTAI NI NG TRAFFI C | | |

0019 804- 06770 4.000 EACH 25. 00000 100. 00| 42. 51000 170. 04| 125. 00000 500. 00

DELI NEATOR POST | |
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ENG NEER S ESTI MATE: $ 89, 289. 81 ROUTE : 38
CALL ORDER . 435 CONTRACT ID : M-25192-A COUNTI ES : HENRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1139301 | (8) 35-1385672 | (9) 35-1045880
|E & B PAVING | NC. | FORCE CONSTRUCTI ON | VEI TZEL CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 808-06713 30.000 m | 11. 64000 349. 20| 11. 64000 349. 20| 6. 00000 180. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | |
0021 808-06714 24.000 m | 11. 64000 279. 36| 11. 64000 279. 36| 6. 00000 144. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 74, 200. 00| $ 77,148. 18| $ 79, 445. 20
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaeaaaao

CONTRACT TOTALS | $ 74, 200. 00| $ 77, 148. 18 $ 79, 445. 20




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 435 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 89, 289. 81 ROUTE : 38
CALL ORDER . 435 CONTRACT ID : M-25192-A COUNTI ES : HENRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (10) 35-0918397 | (11) 35-1817530 | (12) 35-1609544
| RFRETH RI LEY CONSTRUCTI ON | Pl ONEER ASSOCI ATES, | NC. | SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 SMALL STRUCTURE REPLACENMENT
[ I |
0001 105-06845 LUWP| 1800. 00000 1800. 00| 2125. 00000 2125. 00| 100. 00000 100. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 110-01001 LUWP| 4000. 00000 4000. 00| 4000. 00000 4000. 00| 4140. 00000 4140. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202-51330 LUWP| 11000. 00000 11000. 00| 8500. 00000 8500. 00| 12095. 00000 12095. 00
PRESENT STRUCTURE, REMOVE | | [
0004 203-02070 15.000 n8 | 40. 00000 600. 00| 74. 60000 1119. 00| 50. 00000 750. 00
BORROW | | |
0005 303-60012 51.000 My | 34. 00000 1734. 00| 23. 50000 1198. 50| 35. 00000 1785. 00
AGGREGATE, 2 | | [
0006 303-94433 95.000 nB8 | 34. 00000 3230. 00| 60. 00000 5700. 00| 50. 50000 4797.50
AGCGREGATE, 12 | [ |
0007 305-05204 83.200 My | 95. 00000 7904. 00| 108. 00000 8985. 60| 91. 00000 7571. 20
HMVA FOR PATCHI NG | | [
0008 616- 02320 102.000 n2 | 7. 00000 714. 00| 4. 25000 433. 50| 2.00000 204. 00
GEOTEXTI LES | | [
0009 621- 06570 33.800 n8 | 30. 00000 1014. 00| 52. 75000 1782. 95| 23. 00000 777. 40
TOP SO L | [ [
0010 621-06574 101.000 n2 | 22. 00000 2222. 00| 18. 75000 1893. 75| 21. 38000 2159. 38
SODDI NG | | [
0011 714-03437 44,300 n2 | 644. 00000 28529. 20| 520. 00000 23036. 00| 519. 00000 22991. 70
W NGMLL, PRECAST, REI NFORCED CONCRETE | | |
0012 714-99348 14.300 m | 1000. 00000 14300. 00| 1135. 00000 16230. 50| 1468. 00000 20992. 40
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 1500 mm x 900 nm | | |
0013 801-04308 4.000 EACH 125. 00000 500. 00| 95. 00000 380. 00| 108. 00000 432.00
ROAD CLOSURE Sl GN ASSEMBLY | | |
0014 801- 06605 8.000 EACH 65. 00000 520. 00| 55. 00000 440. 00| 63. 00000 504. 00
BARRI CADE, |11A | | |
0015 801- 06606 8.000 EACH 65. 00000 520. 00| 55. 00000 440. 00| 63. 00000 504. 00
BARRI CADE, |11B | | |
0016 801- 06625 23.000 EACH 48. 00000 1104. 00| 40. 00000 920. 00| 46. 00000 1058. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0017 801- 06640 12. 000 EACH 65. 00000 780. 00| 55. 00000 660. 00| 63. 00000 756. 00
CONSTRUCTI ON SI GN, A | | [
0018 801-06775 LUMP| 650. 00000 650. 00| 2750. 00000 2750. 00| 200. 00000 200. 00
MAI NTAI NI NG TRAFFI C | | |
0019 804-06770 4.000 EACH 30. 00000 120. 00| 25. 00000 100. 00| 29. 00000 116. 00

DELI NEATOR POST



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 89, 289. 81 ROUTE : 38
CALL ORDER . 435 CONTRACT ID : M-25192-A COUNTI ES : HENRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (10) 35-0918397 | (11) 35-1817530 | (12) 35-1609544
| RFRETH RI LEY CONSTRUCTI ON | Pl ONEER ASSOCI ATES, | NC. | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 808-06713 30.000 m | 14. 00000 420. 00| 11. 64000 349. 20| 13. 27000 398. 10
LINE, PAINT, SCOLID, WH TE, 100 nm | |
0021 808-06714 24.000 m | 14. 00000 336. 00| 64. 00000 1536. 00| 13. 27000 318. 48
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 81, 997. 20| $ 82, 580. 00| 82, 650. 16
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaeaaaao
CONTRACT TOTALS | $ 81, 997. 20| $ 82, 580. 00| 82, 650. 16




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 89, 289. 81 ROUTE : 38
CALL ORDER . 435 CONTRACT ID : M-25192-A COUNTI ES : HENRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (13) 35-1315965 | (14) 35-1912582 |
| FOX CONTRACTORS | EDSAM CONSTRUCTI ON, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
[ I |
0001 105-06845 LUWP| 1980. 00000 1980. 00| 6300. 00000 6300. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 110-01001 LUWP| 5000. 00000 5000. 00| 13000. 00000 13000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202-51330 LUWP| 11720. 00000 11720. 00| 13600. 00000 13600. 00
PRESENT STRUCTURE, REMOVE | | [
0004 203-02070 15.000 nB8 | 212. 42000 3186. 30| 55. 00000 825. 00
BORROW | | |
0005 303-60012 51.000 My | 64. 23000 3275. 73| 22.00000 1122. 00
AGGREGATE, 2 | | [
0006 303- 94433 95.000 nB8 | 42. 13000 4002. 35| 49. 50000 4702. 50
AGCGREGATE, 12 | | |
0007 305-05204 83.200 My | 87. 45000 7275. 84| 143. 00000 11897. 60
HMVA FOR PATCHI NG | | [
0008 616- 02320 102.000 n2 | 3. 02000 308. 04| 2. 20000 224. 40
GEOTEXTI LES | | |
0009 621- 06570 33.800 nB8 | 110. 82000 3745. 72| 47. 30000 1598. 74
TOP SO L [ | [
0010 621-06574 101.000 n2 | 20. 63000 2083. 63| 22. 00000 2222.00
SODDI NG | | |
0011 714-03437 44,300 n2 | 468. 80000 20767. 84| 539. 00000 23877.70
W NGMLL, PRECAST, REI NFORCED CONCRETE | | |
0012 714-99348 14.300 m | 2665. 00000 38109. 50| 1650. 00000 23595. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 1500 mm x 900 nm | | |
0013 801-04308 4.000 EACH 110. 00000 440. 00| 104. 50000 418. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0014 801- 06605 8.000 EACH 55. 00000 440. 00| 60. 50000 484. 00
BARRI CADE, |11A | | |
0015 801- 06606 8.000 EACH 66. 00000 528. 00| 60. 50000 484. 00
BARRI CADE, |11B | | |
0016 801- 06625 23.000 EACH 93. 50000 2150. 50| 44. 00000 1012. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0017 801-06640 12. 000 EACH 60. 50000 726. 00| 60. 50000 726. 00|
CONSTRUCTI ON SI GN, A | | |
0018 801- 06775 LUWP| 386. 00000 386. 00| 5200. 00000 5200. 00
MAI NTAI NI NG TRAFFI C | | |
0019 804- 06770 4.000 EACH 119. 25000 477. 00| 27. 50000 110. 00

DELI NEATOR POST
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 89, 289. 81 ROUTE : 38
CALL ORDER . 435 CONTRACT ID : M-25192-A COUNTI ES : HENRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (13) 35-1315965 | (14) 35-1912582 |
| FOX CONTRACTORS | EDSAM CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 808-06713 30.000 m | 4, 95000 148. 50| 13. 20000 396. 00|
LINE, PAINT, SOLID, WHITE, 100 nm | |
0021 808-06714 24.000 m | 4, 95000 118. 80| 13. 20000 316. 80|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 106, 869. 75| $ 112, 111. 74|

CONTRACT TOTALS | $ 106, 869. 75| $  112,111.74]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 445 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 101, 813. 55 ROUTE : 24X
CALL ORDER . 445 CONTRACT ID : M-25198-A COUNTI ES : CASS
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 10 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1621699 CENTRAL PAVI NG | NC. $ 93,634. 70 100. 0000%
| (1) 35-1621699 | [
| CENTRAL PAVI NG | NC. | |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e
SECTI ON 0001 ASPHALT WEDGE AND LEVEL
I I |
0001 202-60820 5143.000 n2 | 2. 50000 12857. 50| |
SURFACE M LLI NG, ASPHALT | [ [
0002 303- 04075 75.000 My | 35. 00000 2625. 00| |
COVPACTED AGGREGATE, O 73 | [ [
0003 402- 05474 650.000 My | 49. 00000 31850. 00| |
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0004 402- 05477 550.000 My | 59. 00000 32450. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | [
0005 406- 05520 5.000 M | 300. 00000 1500. 00| |
ASPHALT FOR TACK COAT | | |
0006 610- 05527 45.000 M | 130. 00000 5850. 00| |
HVA FOR APPROACHES [ [ [
0007 801-06203 58.000 m | 4. 00000 232. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0008 801-06207 60.000 m | 4. 00000 240. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0009 801-06775 LUMP| 4300. 00000 4300. 00| |
MAI NTAI NI NG TRAFFI C | | |
0010 808-06712 132.000 m | 0. 60000 79. 20| |
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0011 808-06713 1515.000 m | 0. 60000 909. 00| |
LINE, PAINT, SCOLID, WHTE, 100 nm | | |
0012 808-06714 570.000 m | 0. 60000 342. 00| |
LI NE, PAINT, SCLID, YELLOW 100 mm | |
0013 808- 74809 2.000 EACH 200. 00000 400. 00| |
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(RXR) | | [
SECTI ON TOTALS | $ 93, 634. 70| [

CONTRACT TOTALS |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 117, 868. 28 ROQUTE : US 40
CALL ORDER . 455 CONTRACT ID : M-25347-A COUNTI ES : WAYNE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1817574 YARDBERRY LANDSCAPE $ 87, 194. 45 100. 0000%
2 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 103, 279.80 118. 4476%
3 35-1364963 ERBER & M LLI GAN CONSTR  CO. $ 105, 540.95 121. 0409%
4 35-1917625 M LESTONE CONTRACTORS, L. P. $  108,971.78 124. 9755%
5  35-1991044 JOHNSON COVPANY, | NC. $  119,378.59 136. 9107%
6  35-1609544 SCHUTT- LOCKABI LL CO $  138,654.57 159. 0176%
7 35-1045880 Wl TZEL CONSTRUCTI ON CO $  151,379.90 173. 6118%
8  35-1912582 EDSAM CONSTRUCTI ON, | NC. $  173,126.05 198. 5516%
9  35-1315965 FOX CONTRACTORS $  175,032.13 200. 7376%
| (1) 35-1817574 | (2) 35-0999231 | (3) 35-1364963
| YARDBERRY LANDSCAPE | HUNT PAVI NG COVPANY, INC. | ERBER & M LLI GAN CONSTR CQ
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ Ao m m e e e e o e e et m e e e e et e e e e e e e e e e e e memeeoeoaooo
SECTION 0001  SMALL STRUCTURE REPLACEMENT
I I |
0001 105- 06790 4.000 M5 | 1800. 00000 7200. 00| 1575. 00000 6300. 00| 1000. 00000 4000. 00
FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUMP| 2400. 00000 2400. 00| 2205. 00000 2205. 00| 3000. 00000 3000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP| 4000. 00000 4000. 00| 4312. 43000 4312. 43| 5000. 00000 5000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 202- 51330 LUMP| 4000. 00000 4000. 00| 9290. 22000 9290.22  15000. 00000 15000. 00
PRESENT STRUCTURE, REMOVE | |
0005 203- 02000 11.000 n8 | 80. 00000 880. 00| 35. 33000 388. 63| 10. 00000 110. 00
EXCAVATI ON,  COMVON | | |
0006 203- 02070 205.000 n8 | 20. 00000 4100. 00| 33. 30000 6826. 50| 10. 00000 2050. 00
BORROW | |
0007 303- 60012 78.300 My | 40. 00000 3132. 00| 34. 52000 2702. 92| 20. 00000 1566. 00
AGGREGATE, 2 | | |
0008 303- 94433 85.900 n8 | 50. 00000 4295. 00| 40. 98000 3520. 18] 27.00000 2319. 30
AGGREGATE, 12 | | |
0009 305- 05206 168.500 My | 60. 00000 10110. 00| 99. 69000 16797. 77| 95. 00000 16007. 50
W DENI NG W TH HVA | | |
0010 305- 06082 51.800 My | 70. 00000 3626. 00| 114. 71000 5941. 98| 120. 00000 6216. 00
HVA PATCHI NG FOR ASPHALT PAVEVENT | | |
0011 616- 02320 98.300 n2 | 4.50000 442. 35| 6. 13000 602. 58] 3. 00000 294. 90

GEOTEXTI LES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 455 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 117, 868. 28 ROQUTE : US 40
CALL ORDER . 455 CONTRACT ID : M-25347-A COUNTI ES : WAYNE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1817574 | (2) 35-0999231 | (3) 35-1364963
| YARDBERRY LANDSCAPE | HUNT PAVI NG COVPANY, | NC. | ERBER & M LLI GAN CONSTR  CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0012 616- 06405 3.600 My | 65. 00000 234. 00| 39. 08000 140. 69| 50. 00000 180. 00
R PRAP, REVETNMENT | | |
0013 621-01004 1.000 EACH 700. 00000 700. 00| 393. 75000 393. 75| 400. 00000 400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0014 621- 06559 300.000 n2 | 1. 00000 300. 00| 2. 54000 762. 00| 2. 00000 600. 00
MULCHED SEEDI NG R | | |
0015 621-06570 26.500 n8 | 35. 00000 927. 50| 48. 80000 1293. 20| 30. 00000 795. 00
TCOP SO L | | |
0016 621-06574 36.800 n2 | 10. 00000 368. 00| 45. 57000 1676. 98| 15. 00000 552. 00
SODDI NG | | |
0017 714-03437 11.800 n2 | 820. 00000 9676. 00| 822. 46000 9705. 03| 1000. 00000 11800. 00
W NGMLL, PRECAST, REINFORCED CONCRETE | | |
0018 714-94664 25.300 m | 825. 00000 20872. 50| 815. 49000 20631. 90| 800. 00000 20240. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 900 nm x 900 mm [ [ [
0019 801- 06207 778.000 m | 3. 50000 2723. 00| 3. 15000 2450. 70| 3. 00000 2334. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0020 801- 06605 6. 000 EACH 46. 00000 276. 00| 63. 00000 378. 00| 95. 00000 570. 00
BARRI CADE, |11A | | [
0021 801- 06606 2.000 EACH 57. 00000 114. 00| 63. 00000 126. 00| 100. 00000 200. 00
BARRI CADE, |11B | | [
0022 801- 06640 21.000 EACH 57. 00000 1197. 00| 63. 00000 1323. 00| 75. 00000 1575. 00
CONSTRUCTI ON SI GN, A | | |
0023 801-06710 120. 000 DAY | 15. 00000 1800. 00| 13. 65000 1638. 00| 20. 00000 2400. 00
FLASHI NG ARROW S| GN | | |
0024 801-06775 LUMP| 2500. 00000 2500. 00| 2505. 96000 2505. 96| 7500. 00000 7500. 00
MAI NTAI NI NG TRAFFI C | | |
0025 804- 06725 4.000 EACH 25. 00000 100. 00| 26. 25000 105. 00| 25. 00000 100. 00
DELI NEATOR W TH POST, D1, 75 mm | | [
0026 808-06713 120.000 m | 2. 40000 288. 00| 2.57000 308. 40| 1. 00000 120. 00
LINE, PAINT, SCOLID, WHTE, 100 nm | | |
0027 808-06714 100.000 m | 2. 40000 240. 00| 2.57000 257. 00| 1. 00000 100. 00
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0028 808-06716 128.000 m | 3. 45000 441. 60| 3. 15000 403. 20| 2. 50000 320. 00
LI NE, REMOVE | | |
0029 808- 06726 4.000 m | 11. 50000 46. 00| 27. 30000 109. 20| 5. 00000 20. 00
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 mMm | |
0030 808- 75001 68.500 m | 3. 00000 205. 50| 2. 68000 183. 58| 2. 50000 171. 25

LI NE, PAINT, BROKEN, WH TE, 125 mm |
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ENG NEER S ESTI MATE: $ 117, 868. 28 ROQUTE : US 40
CALL ORDER . 455 CONTRACT ID : M-25347-A COUNTI ES : WAYNE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1817574 | (2) 35-0999231 | (3) 35-1364963
| YARDBERRY LANDSCAPE | HUNT PAVI NG COVPANY, | NC. | ERBER & M LLI GAN CONSTR  CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 87, 194. 45| $ 103, 279. 80| $ 105, 540. 95
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 87, 194. 45 $ 103, 279. 80| $  105,540.95
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 117, 868. 28 ROQUTE : US 40
CALL ORDER . 455 CONTRACT ID : M-25347-A COUNTI ES : WAYNE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-1991044 | (6) 35-1609544
| M LESTONE CONTRACTORS, L.P. | JOHNSON COVPANY, | NC. | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

I I I
0001 105-06790 4.000 M3S | 1700. 00000 6800. 00| 1300. 00000 5200. 00| 1000. 00000 4000. 00

I
CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 900 mm x 900 mm [ |

0019 801- 06207 778.000 m | 3. 20000 2489. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
100 mm | [

3. 75000 2917.50 3. 55000 2761. 90

FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUVP| 1200. 00000 1200. 00| 5000. 00000 5000. 00| 100. 00000 100. 00
CONSTRUCTI ON ENGI NEERI NG
0003 110- 01001 LUMP| 5500. 00000 5500.00]  10279. 82000 10279. 82 6900. 00000 6900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202- 51330 LUMP|  17000. 00000 17000. 00| 4000. 00000 4000.00]  34238. 00000 34238. 00
PRESENT STRUCTURE, REMOVE | |
0005 203- 02000 11.000 n8 | 40. 00000 440. 00| 14. 00000 154. 00| 75. 00000 825. 00
EXCAVATI ON,  COVMON | | |
0006 203- 02070 205.000 n8 | 30. 00000 6150. 00| 40. 00000 8200. 00| 2.00000 410. 00
BORROW | | |
0007 303- 60012 78.300 My | 21. 00000 1644. 30| 30. 00000 2349. 00| 34. 46000 2698. 22
AGGREGATE, 2 | |
0008 303- 94433 85.900 n8 | 125. 00000 10737. 50| 37. 80000 3247.02| 50. 51000 4338. 81
AGGREGATE, 12 | | |
0009 305- 05206 168.500 My | 79. 75000 13437. 88 80. 00000 13480. 00| 91. 00000 15333. 50
W DENI NG W TH HVA | | |
0010 305- 06082 51.800 My | 99. 75000 5167. 05| 100. 00000 5180. 00| 114. 00000 5905. 20
HVA PATCH NG FOR ASPHALT PAVEMVENT | | |
0011 616- 02320 98.300 n2 | 2.00000 196. 60| 4.50000 442. 35| 3. 00000 294. 90
GEOTEXTI LES | | |
0012 616- 06405 3.600 My | 125. 00000 450. 00| 22. 00000 79. 20| 100. 00000 360. 00
Rl PRAP, REVETMENT | | |
0013 621- 01004 1.000 EACH 390. 00000 390. 00| 600. 00000 600. 00| 427. 50000 427. 50
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0014 621- 06559 300.000 n2 | 2. 45000 735. 00| 3.00000 900. 00| 2. 75000 825. 00
MULCHED SEEDI NG, R | | |
0015 621- 06570 26.500 n8 | 28. 00000 742. 00| 55. 00000 1457. 50 30. 00000 795. 00
TOP SO L | | |
0016 621- 06574 36.800 n2 | 45. 00000 1656. 00| 45. 00000 1656. 00| 49. 50000 1821. 60
SODDI NG | | |
0017 714- 03437 11.800 n2 | 590. 00000 6962. 00| 625. 00000 7375. 00| 1901. 00000 22431. 80
W NGMLL, PRECAST, REI NFORCED CONCRETE | |
0018 714- 94664 25.300 m | 820. 00000 20746. 00 825. 00000 20872. 50| 870. 00000 22011. 00
I
|
I
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 117, 868. 28 ROQUTE : US 40
CALL ORDER . 455 CONTRACT ID : M-25347-A COUNTI ES : WAYNE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-1991044 | (6) 35-1609544
| M LESTONE CONTRACTORS, L.P. | JOHNSON COVPANY, | NC. | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 801- 06605 6. 000 EACH 68. 00000 408. 00| 75. 00000 450. 00| 74. 00000 444. 00
BARRI CADE, |11A | | |
0021 801- 06606 2.000 EACH 78. 00000 156. 00| 80. 00000 160. 00| 86. 00000 172. 00
BARRI CADE, |11B | | [
0022 801- 06640 21.000 EACH 57. 00000 1197. 00| 70. 00000 1470. 00| 63. 00000 1323. 00
CONSTRUCTI ON SI GN, A | | [
0023 801-06710 120. 000 DAY | 17. 75000 2130. 00| 25. 00000 3000. 00| 22. 00000 2640. 00
FLASHI NG ARROW S| GN | | [
0024 801-06775 LUMP| 2000. 00000 2000. 00| 20000. 00000 20000. 00| 6933. 00000 6933. 00
MAI NTAI NI NG TRAFFI C | | |
0025 804- 06725 4.000 EACH 30. 00000 120. 00| 50. 00000 200. 00| 25. 00000 100. 00
DELI NEATOR W TH POST, D1, 75 mm | | [
0026 808-06713 120.000 m | 0. 63000 75. 60| 1. 00000 120. 00| 0. 68000 81. 60
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0027 808-06714 100.000 m | 0. 63000 63. 00| 1. 00000 100. 00| 0. 68000 68. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0028 808-06716 128.000 m | 1. 70000 217. 60| 2. 50000 320. 00| 1. 87000 239. 36
LI NE, REMOVE | | [
0029 808-06726 4.000 m | 4, 20000 16. 80| 4. 50000 18. 00| 5. 00000 20. 00
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 nMm | | |
0030 808- 75001 68.500 m | 2.10000 143. 85| 2. 20000 150. 70| 2. 28000 156. 18
LINE, PAINT, BROKEN, WH TE, 125 nm | | [
SECTI ON TOTALS | $ 108, 971. 78| $ 119, 378. 59| $ 138, 654. 57
------------------------------------------ ey

CONTRACT TOTALS | $ 108, 971. 78| $ 119, 378. 59| $ 138, 654. 57
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 117, 868. 28 ROQUTE : US 40
CALL ORDER . 455 CONTRACT ID : M-25347-A COUNTI ES : WAYNE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1045880 | (8) 35-1912582 | (9) 35-1315965
| WEI TZEL CONSTRUCTI ON CO | EDSAM CONSTRUCTI ON, | NC. | FOX CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

I I
0001 105-06790 4.000 M3S | 1000. 00000 4000. 00| 1210. 00000 4840. 00| 1500. 00000 6000. 00

FIELD OFFICE, 27.9 n2 | | [

0002 105- 06845 LUMP| 4400. 00000 4400. 00| 7500. 00000 7500. 00| 2226. 00000 2226. 00
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUWP| 8680. 00000 8680.00|  18850. 00000 18850. 00| 7244. 00000 7244. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |

0004 202- 51330 LUVP| 4965. 00000 4965.00|  23200. 00000 23200.00]  16895. 00000 16895. 00
PRESENT STRUCTURE, REMOVE | |
0005 203- 02000 11.000 n8 | 45. 00000 495. 00| 22. 00000 242. 00| 274. 67000 3021. 37
EXCAVATI ON,  COVMON | | |
0006 203- 02070 205.000 n8 | 40. 00000 8200. 00| 33. 00000 6765. 00| 40. 37000 8275. 85
BORROW | | |
0007 303- 60012 78.300 My | 31. 00000 2427. 30| 22. 00000 1722. 60| 47.31000 3704. 37
AGGREGATE, 2 | |
0008 303- 94433 85.900 n8 | 47. 00000 4037. 30| 49. 50000 4252. 05 45. 51000 3909. 31
AGGREGATE, 12 | | |
0009 305- 05206 168.500 My | 83. 00000 13985. 50| 110. 00000 18535. 00| 126. 88000 21379. 28
W DENI NG W TH HVA | | |
0010 305- 06082 51.800 My | 111. 00000 5749. 80| 143. 00000 7407. 40| 105. 73000 5476. 81
HVA PATCHI NG FOR ASPHALT PAVEVENT | | |
0011 616- 02320 98.300 n2 | 5. 00000 491. 50| 2. 20000 216. 26 3. 89000 382. 39
GEOTEXTI LES | | |
0012 616- 06405 3.600 My | 112. 00000 403. 20| 55. 00000 198. 00| 149. 61000 538. 60
Rl PRAP, REVETMENT | | |
0013 621- 01004 1.000 EACH 472. 00000 472. 00| 412. 50000 412. 50| 397. 50000 397. 50
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0014 621- 06559 300.000 n2 | 3. 00000 900. 00| 2. 75000 825. 00| 2. 57000 771. 00
MULCHED SEEDI NG, R | | |
0015 621- 06570 26.500 n8 | 71. 00000 1881. 50| 47. 30000 1253. 45| 109. 65000 2905. 73
TOP SO L | | |
0016 621- 06574 36.800 n2 | 54. 00000 1987. 20| 50. 60000 1862. 08| 46. 00000 1692. 80
SODDI NG | | |
0017 714- 03437 11.800 n2 | 862. 00000 10171. 60| 1100. 00000 12980. 00| 1347. 20000 15896. 96
W NGMLL, PRECAST, REI NFORCED CONCRETE | |
0018 714- 94664 25.300 m | 1015. 00000 25679. 50| 1485. 00000 37570. 50| 2415. 25000 61105. 83
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 900 mm x 900 mm | | |
0019 801- 06207 778.000 m | 4.00000 3112. 00| 3. 52000 2738. 56| 3. 30000 2567. 40
| |
I I
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ENG NEER S ESTI MATE: $ 117, 868. 28 ROQUTE : US 40
CALL ORDER . 455 CONTRACT ID : M-25347-A COUNTI ES : WAYNE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1045880 | (8) 35-1912582 | (9) 35-1315965
| WEI TZEL CONSTRUCTI ON CO | EDSAM CONSTRUCTI ON, | NC. | FOX CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 801- 06605 6. 000 EACH 82. 00000 492. 00| 44. 00000 264. 00| 68. 90000 413. 40
BARRI CADE, |11A | | |
0021 801- 06606 2.000 EACH 95. 00000 190. 00| 55. 00000 110. 00| 79. 50000 159. 00
BARRI CADE, |11B | | [
0022 801- 06640 21.000 EACH 69. 00000 1449. 00| 55. 00000 1155. 00| 58. 30000 1224. 30
CONSTRUCTI ON SI GN, A | | [
0023 801-06710 120. 000 DAY | 21. 00000 2520. 00| 14. 30000 1716. 00| 21. 20000 2544, 00
FLASHI NG ARROW S| GN | | [
0024 801-06775 LUWP| 43485. 00000 43485. 00| 17200. 00000 17200. 00| 5304. 09000 5304. 09
MAI NTAI NI NG TRAFFI C | | [
0025 804- 06725 4.000 EACH 126. 00000 504. 00| 27. 50000 110. 00| 117. 86000 471. 44
DELI NEATOR W TH POST, D1, 75 mm | | |
0026 808-06713 120.000 m | 1. 00000 120. 00| 2. 31000 277. 20| 0. 64000 76. 80
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0027 808-06714 100.000 m | 1. 00000 100. 00| 2. 31000 231. 00| 0. 64000 64. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0028 808-06716 128.000 m | 2.00000 256. 00| 3. 30000 422. 40| 1. 74000 222.72
LI NE, REMOVE | | [
0029 808-06726 4.000 m | 5. 00000 20. 00| 11. 00000 44. 00| 4. 24000 16. 96
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 nMm | | |
0030 808- 75001 68.500 m | 3. 00000 205. 50| 3. 30000 226. 05| 2.12000 145. 22
LINE, PAINT, BROKEN, WH TE, 125 nm | | [
SECTI ON TOTALS | $ 151, 379. 90| $ 173, 126. 05| $ 175, 032. 13
------------------------------------------ ey

CONTRACT TOTALS | $ 151, 379. 90| $ 173, 126. 05| $ 175, 032. 13




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 465 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 28
CALL ORDER . 465 CONTRACT ID: M -25364-A COUNTI ES : RANDOLPH
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-1058755 BAKER & SCHULTZ, | NC. $ 84, 302. 27 100. 0000%
2 35-2064912 B & P CONSTRUCTI ON $ 97, 142. 13 115. 2307%
3  35-1991044 JOHNSON COVPANY, | NC. $ 97,917. 34 116. 1503%
4  35-1817530 PI ONEER ASSQCI ATES, | NC. $ 98, 796. 21 117.1928%
5 35-1364963 ERBER & M LLI GAN CONSTR QO $ 100, 934. 55 119. 7293%
6  35-0999231 HUNT PAVI NG COVPANY, | NC. $ 108, 461. 90 128. 6583%
7  35-1609544 SCHUTT- LOOKABI LL CO $ 110, 950. 23 131. 6100%
8 35-1817574 YARDBERRY LANDSCAPE $ 112, 761. 50 133. 7585%
9  35-1315965 FOX CONTRACTCORS $ 116, 843. 68 138. 6008%
10 35-0918397 Rl ETH R LEY CONSTRUCTI ON $ 117, 617. 40 139. 5186%
11 35-1912582 EDSAM CONSTRUCTI ON, | NC. $ 122, 070. 15 144.8005%
12 35-1374866 PRI M3O, | NC. $ 148, 222. 79 175. 8230%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 76, 350. 65

CALL ORDER . 469 CONTRACT ID : M-25450-C
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 06/29/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON URBAN
SET- AS| DE :

VENDOR RANKI NG :

DATE : 05/02/01
PAGE : 469 -1

RQUTE : VAR QUS
COUNTI ES : VAR QUS

PROJECT(S) : N A

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 23-2332783 DEANGELO BROTHERS, | NC. $ 76, 632. 44 100. 0000%
| (1) 23-2332783 | |
| DEANGELO BROTHERS, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
__________________________________________ Y

SECTI ON 0001 ROADSI DE VAl NTENANCE, HERBI Cl DE TREATMENT

I I
0019 624-92647 625.850 ha | 120. 00000 75102. 00|

|

|

HERBI CI DE TREATMVENT | | |
0030 801-06775 LUP| 1530. 44000 1530. 44 |
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 76, 632. 44 |
__________________________________________ o

CONTRACT TOTALS | $ 76, 632. 44]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 475 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 108, 195. 11 ROUTE : G TY STREET
CALL ORDER . 475 CONTRACT ID : M-25477-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 07/13/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1151771 CALUVET ASPHALT PAVI NG CO $ 93, 215. 00 100. 0000%
2  35-1033872 GRADY BROTHERS, | NC. $ 93, 646. 59 100. 4630%
3 35-1917625 M LESTONE CONTRACTORS, L. P. $ 98, 700. 00 105. 8842%
4 35-1139301 E & B PAVING | NC. $ 98, 706. 29 105. 8909%
5 31-4351261 SHELLY & SANDS, | NC $ 110, 937.72 119. 0127%
6  35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 119, 830. 66 128. 5529%
| (1) 35-1151771 | (2) 35-1033872 | (3) 35-1917625
| CALUVET ASPHALT PAVING CO | GRADY BROTHERS, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ O
SECTI ON 0001 ASPHALT RESURFACE
[ I |
0001 110-01001 LUWP| 4650. 00000 4650. 00| 1400. 00000 1400. 00| 4896. 72000 4896. 72
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 60820 11140.100 n2 | 1. 00000 11140. 10| 0. 90000 10026. 09| 0. 80000 8912. 08
SURFACE M LLI NG, ASPHALT | | |
0003 305- 05204 167.400 My | 58. 35000 9767. 79| 75. 00000 12555. 00| 80. 00000 13392. 00
HVA FOR PATCHI NG | | |
0004 402-05479 1586.800 My | 40. 55000 64344. 74| 41. 25000 65455. 50| 44, 00000 69819. 20
HVA SURFACE 12.5 mm MAI NLI NE | | |
0005 406- 05520 4.400 My | 180. 00000 792. 00| 275. 00000 1210. 00| 200. 00000 880. 00
ASPHALT FOR TACK COAT | |
0006 801-06775 LUMP| 2520. 37000 2520. 37| 3000. 00000 3000. 00| 800. 00000 800. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 93, 215. 00| $ 93, 646. 59| $ 98, 700. 00
------------------------------------------ ey
CONTRACT TOTALS | $ 93, 215. 00| $ 93, 646. 59| $ 98, 700. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 475 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 108, 195. 11 ROUTE : CTY STREET
CALL ORDER . 475 CONTRACT ID : M-25477-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 31-4351261 | (6) 35-0918397
|E & B PAVING | NC | SHELLY & SANDS, | NC. | RFRETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001  ASPHALT RESURFACE

[ I
0001 110-01001 LUWP| 4236. 00000 4236. 00| 1394. 17000 1394. 17| 5200. 00000 5200. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0002 202- 60820 11140.100 n2 | 0. 85000 9469. 09| 1. 17000 13033. 92| 1. 75000 19495. 18
SURFACE M LLING ASPHALT | | |

0003 305- 05204 167.400 My | 82. 00000 13726. 80| 106. 78000 17874. 97 87. 80000 14697. 72
HVA FOR PATCHI NG | | |

0004 402- 05479 1586.800 My | 43.00000 68232. 40| 48. 61000 77134. 35 48. 20000 76483. 76
HVA SURFACE 12.5 mm MAI NLI NE | | |

0005 406- 05520 4.400 My | 200. 00000 880. 00| 219. 28000 964. 83| 610. 00000 2684. 00
ASPHALT FOR TACK COAT | | |

0006 801- 06775 LUVP| 2162. 00000 2162. 00| 535. 48000 535. 48| 1270. 00000 1270. 00
MAI NTAI NI NG TRAFFI C | | |

SECTI ON TOTALS | $ 98, 706. 29| $ 110, 937.72| $  119,830.66
------------------------------------------ Ao m m e e e e o e e et e e e e e et e e e e e e e e e e e e e e meeeeao-o

CONTRACT TOTALS | $ 98, 706. 29| $ 110, 937. 72| $ 119, 830. 66




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/02/01
PAGE : 485 -1

ENG NEER S ESTIMATE: $ 136, 533. 27 ROUTE : VAR QUS
CALL ORDER : 485 CONTRACT ID: M -25531-A COUNTI ES : VAR OUS
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 09/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-1991044 JOHNSON COMPANY, | NC, $ 86, 082. 45 100. 0000%
2  35-1636776 LI NKEL COVPANY $ 167, 500. 00 194. 5808%
| (1) 35-1991044 | (2) 35-1636776 [
| JOHNSON COVPANY, | NC. | LI NKEL COMPANY |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
SECTI ON 0001  ROADSI DE MAI NTENANCE- TREE REMOVAL
[ | |
0001 110- 01001 LUMP| 3703. 45000 3703.45]  10000. 00000 10000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 02255 35.000 EACH| 263. 00000 9205. 00| 500. 00000 17500. 00|
TREE, 460 mm REMOVE | | I
0003 202- 02260 65.000 EACH| 470. 00000 30550. 00| 1000. 00000 65000. 00|
TREE, 760 nm REMOVE | | |
0004 202- 02265 31.000 EACH 632. 00000 19592. 00| 1200. 00000 37200. 00|
TREE, 1220 mm REMOVE | | |
0005 202- 02270 1.000 EACH 960. 00000 960. 00| 2000. 00000 2000. 00|
TREE, 1520 mm REMOVE | | |
0006 202-91922 104. 000 EACH| 68. 00000 7072. 00| 200. 00000 20800. 00|
STUMP, REMOVE [ | I
0007 801-06775 LUMP|  15000. 00000 15000. 00|  15000. 00000 15000. 00|
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 86, 082. 45| $ 167, 500. 00|
__________________________________________ g
CONTRACT TOTALS | $ 86, 082. 45| $ 167, 500. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 495 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 195, 546. 83 ROQUTE : 6
CALL ORDER . 495 CONTRACT ID : M-25570-A COUNTI ES : DEKALB
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 11/02/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1065659 BROOKS CONSTRUCTI ON $ 127, 681. 87 100. 0000%
2 35-1139301 E & B PAVING |NC $ 142, 197. 75 111. 3687%
3 62-1492793 APl CONSTRUCTI ON $ 148, 079. 65 115. 9754%
4 35-1185040 NI BLOCK EXCAVATI NG | NC. $ 177, 623. 50 139. 1141%
| (1) 35-1065659 | (2) 35-1139301 | (3) 62-1492793
| BROOKS CONSTRUCT! ON |E & B PAVING |NC. | APl CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  PAVEMENT PATCH NG AND REHABI LI TATI ON
I | |
0001 105- 01925 7.000 MOS | 1360. 00000 9520. 00| 1000. 00000 7000. 00| 1500. 00000 10500. 00
FI ELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUMP| 3000. 00000 3000. 00| 6000. 00000 6000. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUMP| 6300. 00000 6300. 00| 7100. 00000 7100.00]  11605. 00000 11605. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02278 727.000 m | 9. 84000 7153. 68| 22. 00000 15994. 00| 3. 00000 2181. 00
CURB, CONCRETE, REMOVE | [
0005 202- 60820 5290.000 n2 | 3. 59000 18991. 10| 1. 80000 9522. 00| 1. 50000 7935. 00
SURFACE M LLI NG ASPHALT | | |
0006 305- 05204 100.000 My | 85. 98000 8598. 00| 80. 00000 8000. 00| 82. 00000 8200. 00
HVA FOR PATCHI NG | | |
0007 402- 05477 450.000 My | 31. 97000 14386. 50| 39. 00000 17550. 00| 40. 50000 18225. 00
HVA SURFACE 9.5 mm MAI NLI NE | | [
0008 402- 05495 380.000 My | 29. 76000 11308. 80| 39. 00000 14820. 00| 40. 00000 15200. 00
HVA WEDGE AND LEVEL | |
0009 406- 05520 2.500 My | 275. 60000 689. 00| 150. 00000 375. 00| 200. 00000 500. 00
ASPHALT FOR TACK COAT | | |
0010 604- 06069 8.000 n2 | 59. 48000 475. 84| 75. 00000 600. 00| 90. 00000 720. 00
CURB RAMP, CONCRETE | |
0011 605- 06120 727.000 m | 25. 10000 18247. 70| 34. 00000 24718. 00| 47. 00000 34169. 00
CURB, CONCRETE | |
0012 605- 94082 1.000 EACH 435. 00000 435. 00| 280. 00000 280. 00| 400. 00000 400. 00
CURB TURNOUT, CONCRETE | |
0013 610- 05527 181.000 My | 51. 08000 9245. 48| 74. 00000 13394. 00| 50. 00000 9050. 00
HVA FOR APPROACHES | | [
0014 621- 06574 727.000 n2 | 7.50000 5452. 50| 7.50000 5452. 50| 7. 50000 5452. 50
I

SODDI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 495 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 195, 546. 83 ROUTE : 6
CALL ORDER . 495 CONTRACT ID : M-25570-A COUNTI ES : DEKALB
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1139301 | (3) 62-1492793
| BROOKS CONSTRUCTI ON | E & B PAVING | NC | APl CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0015 720- 44000 8.000 EACH 380. 00000 3040. 00| 240. 00000 1920. 00| 200. 00000 1600. 00
CASTI NG ADJUST TO GRADE | | [
0016 801- 06203 53.000 m | 1. 08000 57. 24| 3. 70000 196. 10| 4. 00000 212.00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0017 801-06207 53.000 m | 2.56000 135. 68| 4. 00000 212. 00| 4. 00000 212.00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0018 801- 06640 18. 000 EACH 75. 00000 1350. 00] 80. 00000 1440. 00| 78. 00000 1404. 00
CONSTRUCTI ON SI GN, A | | |
0019 801-06775 LUWP| 7675. 00000 7675. 00| 6200. 00000 6200. 00| 14000. 00000 14000. 00
MAI NTAI NI NG TRAFFI C | | |
0020 808- 75245 1060.000 m | 0. 65000 689. 00| 0. 65000 689. 00| 0. 65000 689. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0021 808-75297 15.000 m | 7. 45000 111. 75] 7. 45000 111. 75| 7. 45000 111. 75
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0022 808- 75300 147.000 m | 2. 20000 323. 40| 2. 20000 323. 40| 2. 20000 323. 40
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
CROSSWALK LI NE, 150mm | | [
0023 604-91531 10.000 n2 | 49. 62000 496. 20| 30. 00000 300. 00| 39. 00000 390. 00
S| DEWALK, CONCRETE, 100 nm | | [
SECTI ON TOTALS | $ 127, 681. 87| $ 142, 197. 75| $ 148, 079. 65
CONTRACT TOTALS | $ 127, 681. 87| $ 142, 197. 75| $ 148, 079. 65




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 495 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 195, 546. 83 ROQUTE : 6
CALL ORDER . 495 CONTRACT ID : M-25570-A COUNTI ES : DEKALB
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1185040 | |
| NI BLOCK EXCAVATI NG | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 PAVEMENT PATCHI NG AND REHABI LI TATI ON
I I I
0001 105-01925 7.000 MOXS | 1400. 00000 9800. 00| |
FIELD OFFICE, 51.1 n2 [ [ [
0002 105- 06845 LUWP| 6000. 00000 6000. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 8700. 00000 8700. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02278 727.000 m | 19. 00000 13813. 00| |
CURB, CONCRETE, REMOVE [ [ [
0005 202- 60820 5290.000 n2 | 2. 00000 10580. 00| |
SURFACE M LLI NG, ASPHALT | [ [
0006 305- 05204 100.000 My | 100. 00000 10000. 00| |
HMVA FOR PATCHI NG | [ [
0007 402- 05477 450.000 My | 45. 00000 20250. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | [
0008 402- 05495 380.000 My | 45. 00000 17100. 00| |
HVA WEDGE AND LEVEL | [ [
0009 406- 05520 2.500 M | 300. 00000 750. 00| |
ASPHALT FOR TACK COAT | | [
0010 604- 06069 8.000 n2 | 110. 00000 880. 00| |
CURB RAMP, CONCRETE | [ [
0011 605-06120 727.000 m | 54. 00000 39258. 00| |
CURB, CONCRETE | [ [
0012 605-94082 1.000 EACH 500. 00000 500. 00|
CURB TURNQUT, CONCRETE | | |
0013 610- 05527 181.000 My | 85. 00000 15385. 00| |
HVA FOR APPROACHES | | |
0014 621-06574 727.000 nR2 | 18. 00000 13086. 00| |
SODDI NG | | |
0015 720- 44000 8.000 EACH 300. 00000 2400. 00| |
CASTI NG ADJUST TO GRADE | |
0016 801- 06203 53.000 m | 4. 00000 212. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0017 801- 06207 53.000 m | 4. 00000 212. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0018 801- 06640 18. 000 EACH 100. 00000 1800. 00|
CONSTRUCTI ON SI GN, A | | [
0019 801-06775 LUWP| 5100. 00000 5100. 00| |
I I

MAI NTAI NI NG TRAFFI C |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/02/01
PAGE : 495 -4

ENG NEER S ESTI MATE: $ 195, 546. 83 ROUTE : 6
CALL ORDER : 495 CONTRACT ID : M -25570-A COUNTI ES : DEKALB
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1185040 | |
| Nl BLOCK EXCAVATI NG, | NC. | |
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ e e e e e e e e e e e e memmeee e e e e e e e e e e e e e e m e m -
0020 808- 75245 1060. 000 m 0. 75000 795. 00| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | |
100mMm | |
0021 808-75297 15.000 m 9. 00000 135. 00| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | |
STCOP LINE, 600mnm | |
0022 808- 75300 147.000 m 2.50000 367. 50| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSWALK LI NE, 150mm | |
0023 604-91531 10.000 n2 50. 00000 500. 00| |
S| DEWALK, CONCRETE, 100 nm | |
SECTI ON TOTALS $ 177, 623. 50| |
______________________________________________________________________ T

CONTRACT TOTALS

$ 177, 623. 50|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 505 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 24, 805. 00 ROUTE : 24
CALL ORDER . 505 CONTRACT ID : M-25629-A COUNTI ES : CASS
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME 24 CALENDAR DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 31-1400361 THOVPSON CONSTRUCTI ON $ 23, 000. 00 100. 0000%
2 35-1636776 LI NKEL COMPANY $ 24, 000. 00 104. 3478%
3 31-1489217 CUSTOM MOW NG $ 25, 000. 00 108. 6956%
4 35-1376229 COVPTON S MOW NG SERVI CE $ 26, 000. 00 113. 0434%
| (1) 31-1400361 | (2) 35-1636776 | (3) 31-1489217
| THOVPSON CONSTRUCTI ON | LI NKEL COMPANY | CUSTOM MOW NG
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ROADSI DE MAI NTENANCE, MOW NG
I |
0001 623-04884 1.000 Cyc| 8000. 00000 8000.00]  10000. 00000 10000. 00]  10000. 00000 10000. 00
MOW NG CYCLE NO 1 | | |
0002 623- 04885 1.000 CYCL|  10000. 00000 10000. 00|  10000. 00000 10000. 00]  10000. 00000 10000. 00
MOW NG CYCLE NO 2 | | |
0003 623- 04886 1.000 Cyc| 5000. 00000 5000. 00| 4000. 00000 4000. 00| 5000. 00000 5000. 00
MOW NG CYCLE NO 3 | | |
SECTI ON TOTALS | $ 23, 000. 00| $ 24, 000. 00| $ 25, 000. 00
------------------------------------------ T ey

CONTRACT TOTALS | $ 23, 000. 00| $ 24, 000. 00| $ 25, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 505 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 24, 805. 00 ROUTE : 24
CALL ORDER : 505 CONTRACT 1D : M -25629-A COUNTI ES : CASS
LETTI NG DATE : 04/24/01 10:00 AM DI STRICT : LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-1376229 | |
| COMPTON S MOW NG SERVI CE | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
SECTI ON 0001  RQADSI DE MAI NTENANCE, MOW NG
| [ |
0001 623- 04884 1.000 CyQ| 9000. 00000 9000. 00| |
MOW NG CYCLE NO. 1 | | |
0002 623- 04885 1.000 CYCL|  10000. 00000 10000. 00| |
MOA NG CYCLE NO. 2 [ | |
0003 623- 04886 1.000 CYQ| 7000. 00000 7000. 00| |
MOW NG CYCLE NO. 3 | | |
SECTI ON TOTALS | $ 26, 000. 00| |
__________________________________________ e
CONTRACT TOTALS | $ 26, 000. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 515 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 284, 684. 15 RQUTE : SR 66
CALL ORDER . 515 CONTRACT ID : M-25638-A COUNTI ES : PERRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0626844 RUDOLPH, J.H & CO $  223,830.30 100. 0000%
| (1) 35-0626844 | |
| RUDOLPH, J.H. & CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001  ASPHALT RESURFACE

I I
0001 105- 06790 3.000 MS | 975. 00000 2925. 00|

|

FIELD OFFICE, 27.9 n2 | [ |
0002 110- 01001 LUMP|  10740. 00000 10740. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 300.000 n2 | 10. 00000 3000. 00| |
SURFACE M LLING ASPHALT | [ |
0004 303- 04095 280.000 My | 23. 00000 6440. 00| |
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0005 305- 05204 100. 000 | 75. 00000 7500. 00| |
HVA FOR PATCHI NG | [ |
0006 401- 05456 3060.000 My | 38. 30000 117198. 00| |
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0007 401- 05464 640.000 My | 41. 30000 26432. 00| |
QC/ QA HVA SURFACE 9.5 nm SHOULDER | | |
0008 402- 05495 200.000 My | 45. 50000 9100. 00| |
HVA WEDGE AND LEVEL | | |
0009 405- 05517 17.000 My | 326. 00000 5542. 00| |
ASPHALT FOR PRI ME COAT | | |
0010 406- 05520 11.000 My | 200. 00000 2200. 00| |
ASPHALT FOR TACK COAT | | |
0011 610- 05527 100.000 My | 89. 00000 8900. 00| |
HVA FOR APPROACHES | | |
0012 615- 06525 1.000 EACH 358. 00000 358. 00| |
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0013 801- 06203 525.000 m | 3. 30000 1732. 50| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | [ |
0014 801- 06640 14.000 EACH 53. 00000 742. 00| |
CONSTRUCTI ON SI GN, A | | |
0015 801- 06775 LUMP| 7400. 00000 7400. 00| |
|

MAI NTAI NI NG TRAFFI C | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 515 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 284, 684. 15 RQUTE : SR 66
CALL ORDER . 515 CONTRACT ID : M-25638-A COUNTI ES : PERRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | |
| RUDOLPH, J.H. & CO | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0016 808-06712 500.000 m | 0. 18000 90. 00| |
LINE, PAINT, BROKEN, YELLON 100 mm | [ [
0017 808-06713 10500.000 m | 0. 18000 1890. 00| |
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0018 808-06714 5560.000 m | 0. 18000 1000. 80| |
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0019 808- 75996 380. 000 EACH| 3. 00000 1140. 00| |
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0020 808- 75998 380. 000 EACH 25. 00000 9500. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 223, 830. 30| [
__________________________________________ o
CONTRACT TOTALS [ $ 223, 830. 30| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

|-64
POSEY

231,372.50
272, 000. 00

DATE : 05/02/01
PAGE : 517 -1

VANDERBURGH

100. 0000%
117. 5593%

ENG NEER S ESTI MATE: NONE BELOW ROUTE
CALL ORDER . 517 CONTRACT ID: M -25639-A COUNTI ES :
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PRQIECT( S)
SET- AS| DE :
VENDOR RANKI NG :
RANK VENDCR NO. / NAMVE

1 35-1139301 E & B PAVING | NC $

2  35-2040801 GOHVANN ASPHALT & CONSTRUCTI OQN, | NC. $

3 35- 0626844 RUDOLPH, J.H & CO $

279, 874.00

120. 9625%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 519 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 227, 003. 65 RQUTE : 65
CALL ORDER . 519 CONTRACT I D : M -25640-A COUNTI ES : POCSEY G BSON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE | |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC. $  179,425.50 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  192,000.00 107. 0082%
3 35-0626844 RUDCLPH, J.H & CO $  205,896.50 114. 7531%
| (1) 35-1139301 | (2) 35-2040801 | (3) 35-0626844
|E & B PAVING |NC | GOHVANN ASPHALT & CONSTR, || RUDCLPH, J.H & CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ASPHALT WEDGE AND LEVEL
I I I
0001 105- 06790 3.000 MS | 900. 00000 2700. 00| 1300. 00000 3900. 00| 950. 00000 2850. 00
FIELD OFFICE, 27.9 n2 | | |
0002 110- 01001 LUMP| 8900. 00000 8900. 00| 9500. 00000 9500.00]  10000. 00000 10000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 303- 04075 400.000 My | 31. 00000 12400. 00| 20. 00000 8000. 00| 18. 00000 7200. 00
COVPACTED AGGREGATE, O, 73 | | |
0004 305- 05204 750.000 My | 70. 00000 52500. 00| 78. 00000 58500. 00| 80. 00000 60000. 00
HVA FOR PATCHI NG | |
0005 402- 05495 2200.000 My | 38. 00000 83600. 00| 40. 00000 88000. 00| 44. 00000 96800. 00
HVA WEDGE AND LEVEL | | |
0006 406- 05520 7.700 My | 210. 00000 1617. 00| 200. 00000 1540. 00| 175. 00000 1347. 50
ASPHALT FOR TACK COAT | | |
0007 801- 06207 420.000 m | 2. 75000 1155. 00| 2. 45000 1029. 00| 4. 75000 1995. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0008 801- 06640 24.000 EACH 52. 00000 1248. 00| 50. 00000 1200. 00| 52. 00000 1248. 00
CONSTRUCTI ON SIGN, A | | |
0009 801-06775 LUVP| 2500. 00000 2500. 00| 7063. 50000 7063.50]  11300. 00000 11300. 00
MAI NTAI NI NG TRAFFI C | | |
0010 808- 06712 350.000 m | 0. 21000 73. 50| 0. 21000 73. 50| 0. 22000 77.00
LINE, PAINT, BROKEN, YELLOW 100 mm | | |
0011 808- 06713 8300.000 m | 0. 21000 1743. 00| 0. 21000 1743. 00| 0. 22000 1826. 00
LINE, PAINT, SOLID, VH TE, 100 nm | |
0012 808- 06714 6600.000 m | 0. 21000 1386. 00| 0. 21000 1386. 00| 0. 22000 1452. 00
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0013 808- 75996 330. 000 EACH| 3. 10000 1023. 00| 5. 00000 1650. 00| 3. 20000 1056. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 519 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 227, 003. 65 ROQUTE : 65
CALL ORDER . 519 CONTRACT I D : M -25640-A COUNTI ES : POCSEY G BSON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-2040801 | (3) 35-0626844
|E & B PAVING | NC | GCOHVANN ASPHALT & CONSTR, || RUDCLPH, J.H & CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 808- 75998 330. 000 EACH 26. 00000 8580. 00| 25. 50000 8415. 00| 26. 50000 8745. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 179, 425. 50| $ 192, 000. 00| $ 205, 896. 50
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS [ $ 179, 425. 50| $ 192, 000. 00| $ 205, 896. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 521 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 323, 017. 60 ROUTE : 58, 358
CALL ORDER : 521 CONTRACT ID : M -25641-A COUNTI ES : DAV ESS
LETTI NG DATE : 04/24/01 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : NA
N A
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1418333 ROGERS GROUP, | NC. $  314,714.34 100. 0000%
| (1) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO / | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S

SECTI ON 0001  ASPHALT RESURFACE

|
0001 105-06790 3.000 MOS | 1500. 00000 4500. 00|

|

FIELD OFFI CE, 27.9 n2 | | |
0002 110- 01001 LUMP|  15735. 75000 15735. 75| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 7043.000 n2 | 1. 50000 10564. 50| [
SURFACE M LLING ASPHALT | | [
0004 303- 04075 600.000 My | 16. 50000 9900. 00| [
COMPACTED AGGREGATE, O, 73 | [ [
0005 305- 05204 600.000 My | 100. 00000 60000. 00| [
HVA FOR PATCHI NG | [ [
0006 401- 05456 2900.000 My | 52. 00000 150800. 00| |
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0007 402- 05495 200.000 My | 53. 00000 10600. 00| [
HVA WEDGE AND LEVEL | | [
0008 405- 05517 18.000 My | 300. 00000 5400. 00| |
ASPHALT FOR PRI ME COAT | [ |
0009 406- 05520 14.000 My | 220. 00000 3080. 00| |
ASPHALT FOR TACK COAT | | |
0010 610- 05527 130.000 My | 100. 00000 13000. 00| |
HVA FOR APPROACHES | | [
0011 801- 06207 600.000 m | 2.50000 1500. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | [ |
0012 801- 06640 46.000 EACH 50. 00000 2300. 00| [
CONSTRUCTI ON SIGN, A | | [
0013 801- 06775 LUMP|  17560. 00000 17560. 00| [
MAI NTAI NI NG TRAFFI C | | |
0014 808- 06712 962.000 m | 0. 19000 182. 78| [
|

LI NE, PAINT, BROKEN, YELLOW 100 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 521 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 323, 017. 60 RQUTE : 58, 358
CALL ORDER . 521 CONTRACT ID : M-25641-A COUNTI ES : DAVI ESS
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (1) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0015 808- 06713 7721.000 m | 0. 19000 1466. 99|
LINE, PAINT, SOLID, WH TE, 100 mm | |
0016 808-06714 2588.000 m | 0. 19000 491. 72|
LI NE, PAINT, SCOLID, YELLOWN 100 nm | |
0017 808- 75297 17.000 m | 27. 00000 459. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600mm | |

0018 808- 75300 42.000 m | 7. 00000 294. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSWALK LINE, 150mm | |
0019 808- 75996 252.000 EACH| 4. 30000 1083. 60|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE | |
0020 808- 75998 252.000 EACH| 23. 00000 5796. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | |
SECTI ON TOTALS | $ 314, 714. 34|
------------------------------------------ T ypepep

CONTRACT TOTALS | $ 314, 714. 34| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/02/01
PAGE : 529 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : CTY STREET
CALL ORDER . 529 CONTRACT ID : M -25645-A COUNTI ES : ORANCGE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 07/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

1 35-1056038 CALCAR QUARRI ES, I NC. $ 239, 805. 75 100. 0000%







